

This mock proposal is just an example for
dfgproposal.cls it reflects the current DFG
template valid from October 2011.

Neuantrag auf Sachbeihilfe
iPoWr: Intelligent Prosal Writing

Acronym: iPoWr

February 13, 2013

Michael Kohlhase
Jacobs University

Contents

| | | |
|----------|--|----------|
| 1 | State of the Art and Preliminary Work (Stand der Forschung und eigene Vorarbeiten) | 1 |
| 2 | Objectives and Work Schedule (Ziele und Arbeitsprogramm) | 1 |
| 3 | Bibliography concerning the state of the art, the research objectives, and the work programme (Literaturverzeichnis zum Stand der Forschung, zu den Zielen und dem Arbeitsprogramm) | 3 |
| 4 | Requested Modules/Funds (Beantragte Module/Mittel) | 3 |
| 5 | Project Requirements (Voraussetzungen für die Durchführung des Vorhabens) | 5 |
| 6 | Additional information (Ergänzende Erklärungen) | 6 |

1 State of the Art and Preliminary Work (Stand der Forschung und eigene Vorarbeiten)

1.1 List of Project-Related Publications (Projektbezogenes Publikationsverzeichnis)

Please include a list of own publications that are related to the proposed project. It serves as an important basis for assessing your proposal. The number of publications to cite here is determined as follows:

Single applicant two publications per year of the funding duration

Multiple applicants three publications per year of the funding duration

These rules refer to the proposed funding duration for new proposals and the completed duration for renewal proposals.

If you are submitting a proposal to the DFG for the first time and have therefore not published in the proposed research area, please list the up to five most important publications so far.

ToDo:1

Done:1

1.1.1 Peer-Reviewed Articles (Artikel mit wissenschaftlicher Qualitätssicherung)

[1] Michael Kohlhase. *Preparing DFG Proposals in L^AT_EX with dfgproposal.cls*. Self-documenting L^AT_EX package, <https://svn.kwarc.info/repos/kwarc/doc/macros/forCTAN/dfgproposal.pdf>; ask the author for access. 2010.

[2] ...

2

EdN:2

1.1.2 Other Articles (Andere Artikel)

None.

1.1.3 Patents (Patente)

None.

2 Objectives and Work Schedule (Ziele und Arbeitsprogramm)

2.1 Objectives

O1: Supporting Authors This is the first objective, after all we have to write proposals all the time, and we would rather spend time on research.

O2: Supporting Reviewers They are only human too, so let's have a heart for them as well.

2.2 Work Schedule

Give a short high-level introduction to how the work in the project should proceed, explain Tables 1 and 2. **The project is organized around five work packages**, which we summarize in Figure 1.

We ensure the dissemination and creation of the periodic integrative reports containing the periodic Project Management Report, the Project Management Handbook, an Knowledge Dissemination Plan (WP1), the Proceedings of the Annual iPoWr Summer School as well as non-public Dissemination and Exploitation plans (WP2), as well as a report of the iPoWr project milestones.

ToDo:3

Done:3

¹To Do: from the proposal template

²EdNOTE: Anmerkung Jens: Ein ntliches Feature wre hier, wenn das Paket eine (eventuell ber Optionen der Dokumentklasse unterdrckbare) Warnung ausgegeben wrde, wenn zu viele Publikationen entsprechend DFG-Richtlinien angegeben werden. Die Anzahl ist sehr eng begrenzt.

³To Do: from the proposal template

| WP | Title | RM | RAM |
|------------------------|--------------------------------|-----------|-----------|
| WP1 | Project Management | 2 | 8 |
| WP2 | Dissemination and Exploitation | 8 | |
| WP3 | Class | 12 | 8 |
| WP4 | Template | 12 | |
| WP5 | A work package without tasks | | |
| totals | | 34 | 16 |
| intended totals | | 36 | 36 |

$R(A)M \hat{=} \text{Researcher (Assistant) Months}$

Figure 1: Work Packages

Work Package 1: Project Management (2 RM+8 RAM)

Based on the “Bewilligungsbescheid” of the DFG, and based on the financial and administrative data agreed, the project manager will carry out the overall project management, including administrative management. A project quality handbook will be defined, and a iPoWr help-desk for answering questions about the format (first project-internal, and after month 12 public) will be established. **The project management will consist of the following tasks**

- T1 (M0-M3)
To perform the administrative, scientific/technical, and financial management of the project
- T2 (M13-M17)
To co-ordinate the contacts with the DFG and other funding bodies, building on the results in WP1.T1
- T3 To control quality and timing of project results and to resolve conflicts
- T4 To set up inter-project communication rules and mechanisms

Work Package 2: Dissemination and Exploitation (8 RM+?? RAM)

Much of the activity of a project involves small groups of nodes in joint work. This work package is set up to ensure their best wide-scale integration, communication, and synergetic presentation of the results. Clearly identified means of dissemination of work-in-progress as well as final results will serve the effectiveness of work within the project and steadily improve the visibility and usage of the emerging semantic services.

The work package members set up events for dissemination of the research and work-in-progress results for researchers (workshops and summer schools), and for industry (trade fairs). An in-depth evaluation will be undertaken of the response of test-users.

- T1 (M6-M7)
sdfkj
- T2 (M12-M13)
sdfkjsdf
- T3 (M18-M19)
sdfkjsdf
- T4 (M22-M24)

Within two months of the start of the project, a project website will go live. This website will have two areas: a members’ area and a public area...

Work Package 3: A LaTeX class for EU Proposals (12 RM+8 RAM)

We plan to develop a \LaTeX class for marking up EU Proposals

We will follow strict software design principles, first comes a requirements analysis, then ...

- T1 (M0-M2)
sdfsdf
- T2 (M4-M8)
sdfsdf
- T3 (M10-M14)
sdfsdf
- T4 (M20-M24)
sdfsdfd

Work Package 4: Proposal Template (12 RM+?? RAM)

We plan to develop a template file for iPoWr proposals

We abstract an example from existing proposals

- T1 (M6-M12)
sdfsdf
- T2 (M18-M24)
sdfsdf

Work Package 5: A work package without tasks (RM+?? RAM)

And finally, a work package without tasks, so we can see the effect on the gantt chart in fig 2.




Figure 2: Overview Work Package Activities (lower bar shows the overall effort (RAM only)per month)

3 Bibliography concerning the state of the art, the research objectives, and the work programme (Literaturverzeichnis zum Stand der Forschung, zu den Zielen und dem Arbeitsprogramm)

In this bibliography, list only the works you cite in your presentation of the state of the art, the research objectives, and the work programme. This bibliography is not the list of publications. Non-published works must be included with the proposal.

ToDo:4

Done:4

4 Requested Modules/Funds (Beantragte Module/Mittel)

For each applicant, we apply for funding within the Basic Module.

4.1 Funding for Staff (Personalbedarf)

4.1.1 Research Staff

We apply for the following positions. All run over the entire duration of the proposed project.

⁴To Do: from the proposal template

EdN:5 **Non-doctoral staff** ⁵
 One doctoral researcher for 2 years at 100% for Michael Kohlhase.
 One doctoral researcher for 2 years at 100% for Florian Rabe.

EdN:6 **Other research assistants** ⁶
 One student with BSc. for 2 years at 100% for Michael Kohlhase.
 One student with BSc. for 2 years at 100% for Florian Rabe.

4.1.2 Non-academic Staff

None.

4.1.3 Student assistants

None.

4.2 Funding for direct project costs

4.2.1 Equipment up to 10,000 €, software and consumables

None. PC will cover the workspace, computing needs, and consumables for its staff as part of the basic support.

4.2.2 Travel Expenses(Reisen)

BOP:7 The travel budget shall cover:

- visits to external collaborators. We expect two international visits. We estimate that each visit will be most effective, if the junior researchers can spend about 3 weeks with the partners. Thus we estimate 2500 € per visit.
- visits to national conferences to disseminate the results of iPoWr. We expect one visit for each year for each of the three researchers. (3 x 3 x 1000 €)
- visits to international conferences to disseminate the results of iPoWr. These are in particular the International Joint Conference on Document Engineering (DocEng) and the Tech User Group Meeting (TUG). We expect one visit for each proposed researcher and for each year. (3 x 3 x 1500 €)

EOP:7 This sums up to a total amount of 32.500 € for travel expenses for the whole funding period of three years which is split into 16.250 € for each institute (PC and Jacobs University).

4.2.3 Visiting Researchers

Total expenses **10.200 €**

As explained in Section 4.2.2, we expect 5 incoming research visits. Assuming an average duration of 3 weeks, we estimate the cost of one visit at 600 € for traveling and 70 € per night for accommodation, amounting to 2040 € per visit.

4.2.4 Expenses for laboratory animals

None.

⁵EDNOTE: *compute amount in elan and copy here*

⁶EDNOTE: *students with BSc.*

⁷OLD PART: *rework*

4.2.5 Other costs (Sonstige Kosten)

None.

4.2.6 Project-related publication expenses

None.

4.3 Funding for Instrumentation

None.

5 Project Requirements (Voraussetzungen für die Durchführung des Vorhabens)**5.1 Employment status information (Angaben zur Dienststellung)**

ToDo:8

For each applicant, state the last name, first name, and employment status (including duration of contract and funding body, if on a fixed-term contract).

Done:8

5.2 First-time proposal data (Angaben zur Erstantragstellung)

ToDo:9

Only if applicable: Last name, first name of first-time applicant.

If this is your first proposal, reviewers will consider this fact when assessing your proposal. Previous proposals for research fellowships, publication funding, travel allowances, or funding for scientific networks are not considered first proposals. If you are submitting a first-time proposal and it is part of a joint proposal, please note that your independent project must be distinct from the other projects.

If you have already submitted a proposal as an applicant for a research grant and have received a letter informing you of the funding decision, or if you have led an independent junior research group or project in a Collaborative Research Centre or Research Unit, you are no longer eligible to submit a first proposal. If you have submitted a first-time proposal and it was rejected, you may resubmit the application, in revised form, as a first-time proposal for the same project.

Done:9

5.3 Composition of the project group (Zusammensetzung der Projektarbeitsgruppe)

ToDo:10

List only those individuals who will work on the project but will not be paid out of the project funds. State each person's name, academic title, employment status, and type of funding.

Please list separately the individuals paid by your institution and those paid using other third-party funding (including fellowships).

Done:10

5.3.1 JacU: JACOBS UNIVERSITY BREMEN

The KWARC (Knowledge Adaptation and Reasoning for Content) research group headed by Michael Kohlhasse for has the following members

Dr. N.N. is the ... She has a background in...

Additionally, the group has attracted about 10 undergraduate and master's students that actively take part in the project work and various aspects of research.

⁸To Do: from the proposal template

⁹To Do: from the proposal template

¹⁰To Do: from the proposal template

5.3.2 PCG: POWER CONSULTING GMBH

Power Consulting GmbH is the leading provider of semantic document solutions. Dr. Senior Researcher leads an applied research group consisting of

Dr. N.N. is the ... She has a background in ...

The group has access to seven programming slaves specializing in web development and document transformation techniques

5.4 Cooperation with other researchers (Zusammenarbeit mit anderen Wissenschaftlerinnen und Wissenschaftlern)

5.4.1 Researchers with whom you have agreed to cooperate on this project (Wissenschaftlerinnen und Wissenschaftler, mit denen fr dieses Vorhaben eine konkrete Vereinbarung zur Zusammenarbeit besteht)

Prof. Dr. Super Akquisiteur (Uni Paderborn) knows exactly what to do to get funding with DFG, we will interview him closely and integrate all his intuitions into the iPoWr templates.

Prof. Dr. Habe Nichts (Uni Hinterpfuiteufel) has never gotten a grant proposal through with DFG, we will try to avoid his mistakes.

Dr. Sach Bearbeiter (DFG) will consult with the DFG requirements to be met in the proposals.

Dr. Donald Knuth (Stanford University) is so surprised that we want to do grant proposals in $\text{T}_{\text{E}}\text{X}/\text{L}_{\text{A}}\text{T}_{\text{E}}\text{X}$ that he will help us with any problems we have in coding in this wonderful programming language.

5.4.2 Researchers with whom you have collaborated scientifically within the past three years (Wissenschaftlerinnen und Wissenschaftler, mit denen in den letzten drei Jahren wissenschaftlich zusammengearbeitet wurde)

11

This information will assist the DFGs Head Office in avoiding potential conflicts of interest during the review process.

EdN:11
ToDo:12
Done:12

5.5 Scientific equipment (Apparative Ausstattung)

Jacobs University provides laptops or desktop workstations for all academic employees. Great Consulting GmbH. is rolling in money anyways and has all of the latest gadgets.

5.6 Project-relevant interests in commercial enterprises (Projektrelevante Beteiligungen an erwerbswirtschaftlichen Unternehmen)

Not applicable.

6 Additional information (Ergnzende Erklrungen)

Funding proposal XYZ-83282 has been submitted prior to this proposal on related topic XYZ.

¹¹EDNOTE: Anmerkung Jens: Etwas unklar, was die DFG hier mchte. Die Liste der Personen kann sehr lang sein, also ist es wahrscheinlich besser nur die wichtigsten Projekte und Kontakte zu listen.

¹²To Do: from the proposal template